1/29/2001 Dirt Cheap Construction Co. 2:43 pm
Bid-ltem Cost Breakdown for:

Sample Job
Bid-ltemn Description Quantity UM Material Labor Equipment Subcontract  Other Plug '
Cost Cost Cost Cost Cost Cost Unit Cost  Total Cost
01 Mobilization 1.00 LS 0.00 5,362.80 12,292.24 0.00 0.00 0.00 17,655.0400 17,655.04
02 Construction Photographs To Furnish 1.00 LS 10.73 802.40 389.60 0.00 0.00 0.00 1,202.7300 1,202.73
03 Clearing And Grubbing 1.00 LS 0.00 9,912.47 4,309.98 6,000.00 0.00 0.00 20,222.4500 20,222.45
04 Excavation 60,000.00 CY 0.00 18,104.40 29,956.40 0.00 0.00 0.00 0.8000 48,060.80
05 30" Water Transmission Main To Furnish 2,200.00 LF 440,080.12 72,567.01 77,031.57 5,298.00 11,435.37 0.00 275.6400 606,412.07
And Install
06 Paving 2,400.00 TON 64,241.80 8,581.60 4,078.24 0.00 12,600.00 0.00 37.2900 89,501.64
07 Curb And Gutter No. 4 To Reconstruct 120.00 LF 812.87 732.60 119.64 0.00 0.00 0.00 13.8800 1,665.11
08 Concrete Channel Bottom Lining, 6" Pcc 28,730.00 SQFT 61,630.40 30,208.43 17,812.27 0.00 0.00 0.00 3.8200 109,651.10
09 2", 3"&4" Conduit 25.00 MILE 613,173.57 195,423.55 265,496.36 0.00 39,780.72 0.00 44,554.9700 1,113,874.20
10 10' X 10' Box Culvert Demolition 125.00 LF 0.00 2,688.16 5,386.40 0.00 1,485.00 0.00 76.4800 9,559.56

$1,179,949.49 H $344,383.42 H $416,872.70 H $11,298.00 H $65,301.09 H $0.00 $2,017,804.70

Page: 1 (Completed Item) (Zero Total Cost)
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